| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 25/ 00
PAGE : 220 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 760, 374. 23 ROUTE : SR 71
CALL ORDER : 220 CONTRACT I D : RS 24511-D COUNTI ES : VERM LLI ON
LETTI NG DATE : 07/18/00 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 37-0955285 FREESEN, | NC. $ 1,735, 256.83 100. 0000%
2 35-1111003 VW TE CONSTRUCTI ON, | NC. $ 1,764,110.20 101. 6627%
| (1) 37-0955285 | (2) 35-1111003 [
| FREESEN, | NC. | WHl TE CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 6.000 M | 1000. 00000 6000. 00| 1700. 00000 10200. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP|  154332. 70000 154332.70]  72000. 00000 72000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 1100.000 n2 | 34. 66000 38126. 00| 5. 80000 6380. 00|
SURFACE M LLING ASPHALT | | |
0004 303- 52308 10055.000 My | 14. 58000 146601. 90| 25. 00000 251375. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0005 303- 52309 4162.000 My | 16. 54000 68839. 48| 15. 90000 66175. 80|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0006 305- 05204 50.000 My | 100. 00000 5000. 00| 135. 00000 6750. 00|
HVA FOR PATCHI NG | |
0007 305- 05206 3813.000 My | 45. 87000 174902. 31| 41. 35000 157667. 55|
W DENI NG W TH HVA | | |
0008 401- 05455 13088.000 My | 41. 28000 540272. 64| 38. 75000 507160. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0009 401- 05456 9361.000 My | 38. 90000 364142. 90| 42. 00000 393162. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0010 402- 05495 1000.000 My | 52. 48000 52480. 00| 53. 75000 53750. 00|
HVA WEDGE AND LEVEL | | |
0011 405- 05517 33.500 My | 433. 51000 14522. 59 380. 00000 12730. 00|
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 74.400 My | 585. 20000 43538. 88| 350. 00000 26040. 00|
ASPHALT FOR TACK COAT | | |
0013 608- 04396 2.000 EACH 500. 00000 1000. 00| 300. 00000 600. 00|
SHOULDER DRAI N | | |
0014 610- 05527 1055.000 My | 86. 92000 91700. 60| 76. 00000 80180. 00|
HVA FOR APPROACHES | | |
0015 720- 44000 1.000 EACH 1000. 00000 1000. 00| 395. 00000 395. 00|

CASTI NG ADJUST TO GRADE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 220 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 760, 374. 23 ROQUTE : SR 71
CALL ORDER . 220 CONTRACT I D : RS-24511-D COUNTI ES : VERM LLI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0955285 | (2) 35-1111003 [
| FREESEN, | NC. | WH TE CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 801- 06203 1831.000 m | 2. 75000 5035. 25| 4. 20000 7690. 20
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0017 801- 06207 1643.000 m | 4. 00000 6572. 00| 4. 95000 8132. 85
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0018 801- 06640 51. 000 EACH 73. 50000 3748. 50| 80. 00000 4080. 00|
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUWP| 7000. 00000 7000. 00| 89000. 00000 89000. 00|
MAI NTAI NI NG TRAFFI C | | |
0020 808-06712 3324.000 m | 0. 15000 498. 60| 0. 15000 498. 60|
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0021 808-06713 32617.000 m | 0. 15000 4892. 55| 0. 15000 4892. 55|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0022 808-06714 10079.000 m | 0. 15000 1511. 85| 0. 15000 1511. 85|
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0023 808- 75297 15.600 m | 31. 50000 491. 40| 33. 00000 514. 80|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I I
STOP LI NE, 600mm | | |

0024 808- 75996 806.000 EACH| 3. 78000 3046. 68 4. 00000 3224. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 1,735, 256. 83| $ 1,764, 110. 20|

------------------------------------------ o m e e e o e e e e o e e e e e e m e e e e et e e e e e e e e e e e e o e meeaoao-o

CONTRACT TOTALS | $ 1,735, 256. 83| $ 1,764, 110. 20|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 226 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 550, 961. 90 ROUTE : 18
CALL ORDER : 226 CONTRACT I D : RS-24813-B COUNTI ES : GRANT
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 11/17/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1505753 GAUNT & SON ASPHALT $ 551, 376. 99 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 570, 004. 79 103. 3784%
| (1) 35-1505753 | (2) 35-1139301 [
| GAUNT & SON ASPHALT | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 8.000 MOS | 1200. 00000 9600. 00| 1800. 00000 14400. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  16015. 00000 16015. 00|  15100. 00000 15100. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  32635. 00000 32635.00]  25400. 00000 25400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02260 2.000 EACH 530. 00000 1060. 00| 525. 00000 1050. 00|
TREE, 760 nm REMOVE | | |
0005 202- 02279 2646.000 m | 12. 25000 32413. 50| 10. 00000 26460. 00|
CURB AND GUTTER, REMOVE | | |
0006 202-52710 21.000 n2 | 17. 80000 373. 80| 15. 50000 325. 50|
S| DEWALK, CONCRETE, REMOVE | | |
0007 202- 60820 33837.000 n2 | 1. 15000 38912. 55| 1. 00000 33837. 00|
SURFACE M LLI NG, ASPHALT | | |
0008 211- 02060 5.000 n8 | 30. 00000 150. 00| 50. 00000 250. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303- 52308 117.000 My | 17. 75000 2076. 75| 25. 00000 2925. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 305- 05204 9.800 My | 66. 75000 654. 15| 150. 00000 1470. 00|
HVA FOR PATCHI NG | | |
0011 305- 05206 195.000 My | 58. 00000 11310. 00| 50. 00000 9750. 00|
W DENI NG W TH HVA | | |
0012 402- 05473 2170.000 My | 38. 50000 83545. 00| 30. 00000 65100. 00|
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0013 402- 05477 2520.000 My | 43. 70000 110124. 00| 35. 00000 88200. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0014 406- 05520 14.700 My | 250. 00000 3675. 00| 180. 00000 2646. 00|
ASPHALT FOR TACK COAT | | |
0015 604- 06080 301.100 n2 | 38. 75000 11667. 63| 70. 00000 21077. 00|

S| DEWALK, CONCRETE, RECONSTRUCTED |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 226 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 550, 961. 90 ROUTE : 18
CALL ORDER : 226 CONTRACT I D : RS-24813-B COUNTI ES : GRANT
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1505753 | (2) 35-1139301 |
| GAUNT & SON ASPHALT |E & B PAVING | NC. [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0016 605- 06140 2646.000 m | 41. 40000 109544. 40| 70. 00000 185220. 00|
CURB AND GUTTER, CONCRETE | | |
0017 610- 05527 320.000 My | 79. 50000 25440. 00| 80. 00000 25600. 00|
HVA FOR APPROACHES | | |
0018 615- 06527 2.000 EACH 200. 00000 400. 00| 333. 00000 666. 00|
MONUMENT, SECTI ON CORNER | | |
0019 621- 06575 1506. 000 n2 | 4. 00000 6024. 00| 3. 75000 5647. 50|
SCDDI NG, NURSERY | | |
0020 715-05168 7.600 m | 180. 00000 1368. 00| 250. 00000 1900. 00|
PI PE, TYPE 3, C RCULAR 300 mm | [ |
0021 720- 44000 57.000 EACH| 240. 00000 13680. 00| 225. 00000 12825. 00|
CASTI NG, ADJUST TO GRADE | | |
0022 720- 44296 1.000 EACH 630. 00000 630. 00| 450. 00000 450. 00|
CAP | NLET | | |
0023 720- 45005 1.000 EACH 1210. 00000 1210. 00| 1725. 00000 1725. 00|
I NLET, A2 | | |
0024 720- 45025 3.000 EACH| 1330. 00000 3990. 00| 1825. 00000 5475. 00|
I NLET, D6 | | |
0025 801- 06203 2681.000 m | 0. 80000 2144. 80| 0. 68000 1823. 08|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0026 801- 06207 687.000 m | 3. 55000 2438. 85| 4. 30000 2954. 10|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | | |
0027 801- 06640 48.000 EACH| 74. 25000 3564. 00| 70. 00000 3360. 00|
CONSTRUCTI ON SI GN, A | | |
0028 801-06775 LUMP|  21900. 00000 21900.00]  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0029 805- 92951 7.000 EACH 260. 00000 1820. 00| 245. 00000 1715. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0030 808- 06711 531.000 m | 0. 28000 148. 68| 0. 25000 132. 75|
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0031 808- 06713 1342.000 m | 0. 23000 308. 66| 0. 25000 335. 50|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0032 808- 06714 859.000 m | 0. 23000 197. 57| 0. 25000 214. 75|
LINE, PAINT, SOLID, YELLON 100 nm | | |
0033 808- 75297 58.100 m | 10. 45000 607. 15| 9. 55000 554. 86|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nm | | |
0034 808- 75320 10. 000 EACH| 48. 80000 488. 00| 44. 00000 440. 00|

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00

PACGE : 226 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 550, 961. 90 ROUTE : 18
CALL ORDER . 226 CONTRACT I D : RS-24813-B COUNTI ES : GRANT
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1505753 | (2) 35-1139301 [
| GAUNT & SON ASPHALT |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 808- 75325 7.000 EACH 61. 50000 430. 50| 62. 25000 435. 75|

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | I
0036 808- 75340 2.000 EACH 415. 00000 830. 00| 270. 00000 540. 00|
PAVEMENT MESSAGE MARKI NGS, | | I
THERVOPLASTI C, WORD, RXR | [ [
SECTI ON TOTALS | $ 551, 376. 99| $ 570, 004. 79|

CONTRACT TOTALS | $  551,376.99] $ 570, 004. 79|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 230 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 46
CALL ORDER . 230 CONTRACT I D : RS-24901-A COUNTIES : VIO
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1  35-0734255 WABASH VALLEY ASPHALT CO $ 1,799, 228.39 100. 0000%







